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AWARD ATTACHMENTS

ALEUTIANS EAST BOROUGH 01295-00

1. Award Conditions - Sand Point New Harbor Float - Construction



Award Conditions to the Financial Assistance Award
Between the Denali Commission and the Aleutians East Borough for the City of
Sand Point for the Construction of the
Sand Point New Harbor Main Float Project
Award No. 01295

1. Scope of Work

The Denali Commission is providing $1,100,000 in FY08 FTA Section 5309 SAFETEA-
LU funds to the Aleutians East Borough for the City of Sand Point for the construction of
the subject project. The Aleutians East Borough on behalf of the City of Sand Point is
providing $699,000 in local funds, including required match. Denali Commission funds
and other project funds will be managed by the Aleutians East Borough for the City of
Sand Point.

This construction project is the initial stage of overall inner-harbor facilities. The project
includes the fabrication and installation of approximately 3,036 square-feet of heavy duty
timber marginal floats (253 feet in length) on 16-inch diameter, and '2-inch wall
galvanized steel guide piles with anodes, which will support side-tie moorage bottom fish
vessels in the range of 80 to 160-feet in length. Access will be by way of one 50-foot
long gangway serving Float B. The float will be installed with portable water, electrical
service, and low level lighting and safety equipment. The new harbor is designed for
large, 80 — 160 foot commercial vessels. In addition to providing moorage space,
appropriate channels, maneuverability, and clearance for the larger vessels, it will free up
moorage space for smaller vessels in the older harbor.

This project will benefit the community of Sand Point by providing adequate facilities for
fuel and freight transfers, and temporary moorage for resident and transient commercial
fishing vessels while the full inner harbor facilities are constructed.

Project performance shall be monitored and measured on a quarterly basis using the
documentation of record (project nomination) as a reference point, making updates as
necessary. The following items shall be monitored and reported in the narrative of the

quarterly report:

1. Improves all vessel fuel and freight transfer operations
2. Reduces maintenance costs

3. Improves access to fuel and freight

4. Improves intermodal connections

5. Improves safety and operational efficiencies

The project sponsor (Recipient) has demonstrated the administrative capability for
managing Denali Commission funds, as documented by the Denali Commission
Transportation Program Manager (Manager) and retained in the subject award file.
Denali Commission, in consultation with the Federal Highway Administration, Alaska
Division (FHWA) will provide financial management and project development technical
assistance throughout the project to assist in successful project execution.
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All payments for design and/or construction tasks associated with the subject project are
on a reimbursable payment basis.

Contractual and consulting services used in this project shall be procured in an open and
fair competitive manner, consistent with the Federal Acquisition Requirements (FARS)
and other applicable federal law.

Contractual services procured through sole-source contracts, or through processes that do
not meet the FAR and/or Title 23 requirements, will not be eligible for Denali
Commission funding.

Prior to starting the competitive-bid process for design engineering and/or construction
management services, the Recipient will meet in a pre-bid meeting with the Manager to
review the procurement process.

The Manager, in consultation with FHWA, will work with the Recipient to develop a
procurement process applicable to project conditions. The Manager will approve the
procurement process prior to advertising for design engineering and/or construction
management services.

Subsequent to the successful award of a design engineering and/or construction
management contract, the Recipient, the successful firm and the Manager will conduct a
post-award meeting to review FHWA requirements associated with the contract tasks.

CONSTRUCTION

Construction Management will be accomplished through a qualified construction
management firm, selected by the Recipient through a competitive bid process
compatible with Title 23 USC requirements. Prior to advertising, the project sponsor will
submit the procurement process and advertising package to the Manager for approval.

If construction bid documents are not in place for the Denali Commission funded project,
the selected engineering firm will prepare construction bid documents for approval, and
will execute subsequent advertising, selection and negotiation tasks for the Recipient.

The Recipient, through the selected engineering firm, will execute construction under
Davis-Bacon wage requirements and in accordance with the project’s approved NEPA
environmental documents, Corps of Engineers permits, and other federal, state and local
permits.

The Recipient owns the facility and will ensure a clear Right of Way adequate for
construction. The approved environmental and Right of Way documents will be retained
in the project’s file at Denali Commission. The Recipient is responsible for ongoing
maintenance after construction is complete.
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All Commission funding is intended for use for the scope of work identified in the Award
document only. Any balance of funds remaining after the full scope of work has been
completed will remain with the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the
project. “Planned” dates for the first milestone are included here. As part of each
progress report, recipients shall update the progress toward meeting these milestones (see
section 7, Reporting).

| Planned | Actual Total Cost
Start End Start| End At
Date Date Date |Date Completion

Construction 07/01/2010 12/31/2012 0 $0.00
Project Close-out 01/01/2013 03/31/2013 0 $0.00

3. Award Performance Period

The Award performance period is July 1, 2010 through December 31, 2012. This is the
period during which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs
associated with the Aleutians East Borough for the Sand Point Harbor Float project are
allowed under this document. Indirect costs associated with the Aleutians East Borough
for the City of Sand Point management of Denali Commission funds are allowed at the
rate established by Denali Commission at 5.00% for 2010 for Title 23 funds. Please refer
to the cost principles regulations for specific details on other allowable charges under this
Award.

5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the
Administrative Circular for specific details on revisions to this Award. The
Administrative Circular requires that Aleutians East Borough for the City of Sand Point
will inform the Commission in writing (e-mail, letter, or report) at the earliest possible
date of any unanticipated project cost overrun, project schedule delays, or changes in the
project scope or changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by Aleutians
East Borough for the City of Sand Point. Requests for reimbursements may be made at
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the end of each quarter or as needed. The SF-270 must be submitted to the Denali
Commission via fax, e-mail (finance@denali.gov) or mail in order for payment to be
processed. The form is available on the OMB website:
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in
accordance with OMB A-102. Please contact the Denali Commission’s Finance Manager
at (907) 271-1414 for further information about submitting this form. No interest will be
accrued on these funds.

7. Reporting

Two forms of project reporting are required under this Award, listed below. Aleutians
East Borough for the City of Sand Point shall submit reports using the Denali
Commission’s on-line Project Database System, available at www.denali.gov. If there
are technical limitations which may prevent the recipient from meeting this requirement,
please contact the Program Manager listed in this agreement.

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period
is July 1, 2010 through September 30, 2010 and quarterly thereafter. Reports are due
within 30 days of the end of the reporting period. Progress reports shall include the
following:

i.  Total project funding, including both Denali Commission funding and other
project funding sources.

ii.  The total project expenditures for the project as of the end of the reporting
period, including both Denali Commission and Other funding sources.

iii.  Updated schedule and milestone information as identified in the Scope of
Work

iv.  Narrative summary of the project status and accomplishments to date, and
address the following questions: is the project on schedule, is the project on
budget, and what actions are planned to address any project problems.

v.  Photographic documentation of project progress shall be provided with the
progress reports for active construction projects. The photo documentation
shall include a minimum of three, dated photos per reporting period such that
a complete record of the construction is maintained over time, from “before,”
showing the situation before the start of construction, to “during” showing
work proceeding on the project, and “after” to show the finished project.
Photos shall be provided in a digital format as part of the on-line report. A
short description of the activity and names of those in the photos shall also be
provided.

b. Federal Single Audits shall be submitted annually, when required. In accordance
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part
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[subpart 205]. The determination of when an award is expended should be based on
when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated
by OMB. Information can be found on the following web-site:
http://harvester.census.gov/sac/

c. In addition to reporting quarterly, the Aleutians East Borough for the City of Sand
Point shall meet twice annually with the Commission to report lessons learned and
project status. These meetings shall include community participation.

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award
performance period or within 90 days of the completion of the project, whichever is
earlier. Recipients must also draw down any remaining funds for expenditures incurred
under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s
on-line Project Database System, available at www.denali.gov. The project close out will
require the recipient to submit the following information:

a. Final data for each item listed in paragraph 7(a) “Progress Reports”

b. Final project expenditures itemized by the following categories: planning & design;
materials & equipment; freight; labor; project administration/overhead and other
expenses.

c. Acknowledgement of support: For all construction projects, the Award recipient shall
display a sign that acknowledges the Government’s support for the project(s)
developed under this Award. The Commission will provide an appropriate sign. The
Award recipient must request an indoor and/or an outdoor sign from the Commission
office. Pickup or delivery of the sign can be arranged at that time.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on
SF 424d (construction projects). This form must also be signed by a certifying official of
the organization.

The attached Federal Highway Administration Form 47 is also required for reporting on
construction phase activities funding under CFR Title 23 regulations. Some of the laws
are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients
shall accomplish the project contemplated by the Award using local Alaska firms and
labor.
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No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for
each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance
Award will be notified by the Denali Commission. The Denali Commission will work
with the recipient to identify the steps necessary to bring them back into compliance, and
will establish an appropriate time frame for the corrections to be made. If the corrections
have not been made by the deadline, the Denali Commission reserves the right to either
suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission Aleutians East Borough
Mr. Mike McKinnon Mr. Ted Meyer, Community
Transportation Program Manager Development Coordinator
510 “L” Street, Suite 410 Project Manager
Anchorage, AK 99501 3380 C Street, Suite 205
Phone: 907-523-9877 Anchorage, AK 99503
Fax: 907-271-1415 Phone: 907-274-7557
E-mail: mgmckinnon@gci.net Fax: 907-276-7569

Email: tmeyer@aeboro.org
Ms. Betty Sorensen Ms. Roxann Newman, Finance
Grants Administrator Director
510 L Street, Suite 410 3380 C Street, Suite 205
Anchorage, AK 99501 Anchorage, AK 99503
Phone: 907-271-3415 Phone: 907-497-2588
Fax: 907-271-1415 Fax: 907-497-2386

E-mail: bsorensen@denali.gov Email: rnewman@aeboro.org




